BID SUMMARY

Owner: CITY OF UNION GAP
Project: WIDE HOLLOW CREEK PATHWAYS - PHASE 2
HLA Project No.: 09065
Bid Opening Date: July 15, 2009

Item No.	Item Description	Unit	Quantity	ENGINEER'S ESTIMATE		BIDDER #1 Durand's, Inc. 5260 Hwy 24 Moxee, WA 98936		BIDDER #2 R P & E Construction, Inc. 1542 Smithson Rd. Ellensburg, WA 98926		BIDDER #3 Pendleton Excavating & Paving 1614 E. Mead Ave. Union Gap, WA 98903	
				Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
PATHWAYS C AND D											
1	Mobilization	LS	1	$15,000.00	$15,000.00	$2,900.00	$2,900.00	$8,720.00	$8,720.00	$6,600.00	$6,600.00
2	Clearing and Grubbing	LS	1	$8,000.00	$8,000.00	$18,000.00	$18,000.00	$8,773.00	$8,773.00	$5,100.00	$5,100.00
3	Unclassified Excavation Including Haul	CY	960	$18.00	$17,280.00	$10.00	$9,600.00	$15.55	$14,928.00	$13.00	$12,480.00
4	Crushed Surfacing Base Course	TN	580	$28.00	$16,240.00	$20.65	$11,977.00	$21.50	$12,470.00	$33.00	$19,140.00
5	HMA Class 1/2-Inch PG 64-28	TN	320	$95.00	$30,400.00	$89.00	$28,480.00	$98.75	$31,600.00	$115.00	$36,800.00
6	Drainage Swale	LF	3,040	$8.25	$25,080.00	$2.50	$7,600.00	$2.25	$6,840.00	$4.00	$12,160.00
7	Bollard	EA	4	$1,000.00	$4,000.00	$500.00	$2,000.00	$500.00	$2,000.00	$400.00	$1,600.00
8	SPCC Plan	LS	1	$500.00	$500.00	$100.00	$100.00	$250.00	$250.00	$2,000.00	$2,000.00
9	ESC Lead	DAY	3	$400.00	$1,200.00	$60.00	$180.00	$200.00	$600.00	$200.00	$600.00
10	Minor Changes	FA	EST.	$1,000.00	$1,000.00	$1,000.00	$1,000.00	$1,000.00	$1,000.00	$1,000.00	$1,000.00
		BID SUBTOTAL			**$118,700.00**		**$81,837.00**		**$87,181.00**		**$97,480.00**

ENGINEER'S REPORT

Competitive bids were opened on July 15, 2009. All bids have been reviewed by this office.

I recommend the contract be awarded to: Durand's, Inc.

Project Engineer _____ Date _____

Huibregtse, Louman Associates, Inc.
CIVIL ENGINEERING • LAND SURVEYING • PLANNING

*Bid results can be found at: www.hlacivil.com

ADDITIONAL BID TOTALS

BIDDER	BID TOTAL
Columbia Asphalt & Gravel, Inc.	$101,880.00
Granite Northwest, Inc.	$140,140.00
*Highlighted amounts have been corrected.	